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= 301-302, 3" floor, National Corporate Park
g GE.Road, Raipur (CG)-492001, PH400U4762,
T Email: admin@createdesigncoin
WORK ORDER
(UNDER WORKS CONTRACT/UNDER LABOUR CONTRACT)
Billing Address - CREATIVE DESIGN,CG Project Location
302, 3rd Floor, National Corporate Park, Opposite Maruti Maharaja Agrasen International College, Sector 13, Kayabandha,
Business Park, GE Road Atal Nagar-Nava Raipur, Chattisgarh
Raipur-492001
Chhattisgarh,India
Tel No: 07714004762 Site Contact: sohan lal
GSTIN: 22AHNPB5438K1ZC Contact No: 9752311199
Udyam Registration : CG-14-0014397
Contractor Details Work Order Details
Name : Mehul Engineering Work Order No: WO2627/10050
Address Floor, 503 Golden Trade Center New Work Order Date: 30/09/2026
Rajendra Nagar
Raipur-492001 Your Reference:
N Termination Date: 10/10/2026
GSTIN 22AIKPT0421G2ZL Amendment Date:
E-mail kapishpfactor@gmail.com Project Name: MAIC Naya Raipur (2579)
Phone
Contact Person Mayur Thakkar / 9985987000 Project Manager: Priti Shukla / 9074218384
Dear Sir,

We are pleased to award the work/contract for the following items asper the scope of work,terms and conditions stated hereunder
in the Annexure. We are issuing the order in duplicate with a request to return the duplicate copy duly signed as
token of acceptance.

Sr.No Description Qty Unit Rate Amount

1 ELECTRICAL WORKS

1.1 Supply and Erection of 6 Meter Pole 6 NOS 5,566.670 33,400.00
complete with pole erection, alignment, foundation fixing
arrangement and necessary hardware & accessories

1.2 Supply & Installation of Single Arm 1 NOS 1,009.090 11,099.99
Complete with Clamps, , brackets, nuts, bolts and all necessary
mounting accessories for street light installation.

1.3 Supply & Installation of Led Street Light 100Watt 1 NOS 1,839.090 20,229.99
complete with mounting arrangement, electrical connection and
necessary accessories

1.4 P/F HDPE Pipe 250 RMT 93.000 23,250.00
1.5 Lugs MCCB Wire & Connection 1 NOS 1,927.270 21,199.99
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Creative Design

301-302, 3" floor, National Corporate Park
GE Road, Raipur (CG)-492001, PH4004762,
Email: admin@createdesigncoin

WO No: W02627/10050, Dt: 30-Sep-2026

Sr.No Description Qty Unit Rate Amount
cGST SGST IGST Total 109,179.97

HSN Code = Taxable Value @ Rate Value Rate Value Rate Value Disc.@ 5.28 5,767.34
995461 109,179.97 9.00 9,307.14 9.00 9,307.14 0.00 0.00 Freight 9,000.00
Amount in Words Labour and Installation 32,000.00
Indian Rupee ONE LAC SEVENTY THOUSAND FOUR HUNDRED SEVEN ONLY igi;gb‘fe ol 144.412.63
CGST @9.00% 12,997.14

SGST @9.00% 12,997.14

Round off 0.10

Grand Total 170,407.00

Remarks:
1.PLEASE SEND ALL DOCUMENTS TO HO (HEAD OFFICE) ADDRESS ONLY.

2. MAKE SEPARATE BILL FOR EACH PURCHASE ORDER. STRICTLY. MENTION PO NUMBER
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Creative Design

301-302, 3" floor, National Corporate Park
GE Road, Raipur (CG)-492001, PH4004762,
Email: admin@createdesigncoin

WO No: W02627/10050, Dt: 30-Sep-2026

Sr.No Description Qty Unit Rate Amount
PAYMENT TERMS:

1. 50% Advance payment shall be made against receiving ackowledged copy of workorder and shall be adjusted against running bills.
2. 30% During Material Procurement

3. 20% During Execution

4. Balance After Completion

5. TDS shall be deducted as per company law. In case of absence of PAN card, 20% of total amount shall be deducted.

GENERAL TERMS AND CONDITIONS:

1. The work shall be executed exactly as per the directions of Project-In-Charge and as per specifications and drawing enclosed. Any variation to
drawing shall not be accepted.

2. WARRANTY - ONE YEAR FROM THE DATE OF INSTALLATION/SERVICE PROVIDED.

3. If the Actual Measurement of work done is below the order quantity, the payment shall be done as per site measurement only. But, If the actual
measurement is above the order quantity then additional charges may be applicable after approval only.

4. The work shall be carried out as per the schedule prepared by Project-In-Charge.

5. Indemnity by the Contractor -The Contractor shall indemnify and hold harmless "Creative Design", it's Project Manager, Engineer and his employees
from and against all claims damages losses and expenses arising out of or resulting from Contractors negligence or breach of an execution of work and
any activity incidental thereto.

6. Labor force will be arranged by the Contractor and he alone shall be liable to comply with Provident Funds ESI Workman Compensation Minimum
Wages or any other Labour Laws for the time being in force and all the liabilities arising out of such enactment pertaining to the labor force engaged by
the Contractor. The Contractor also indemnifies Creative Design from any liability of ~ Civil Criminal labor or vicarious whatsoever arising out of the
engagement of labor force injuries or deaths compensations or any other liability whatsoever.

7. The Contractor shall be bound to observe abundant caution and safely measures to save the labor force from risks and hazards incidental to the
construction work.

8. Contractor will be responsible for the security of their own materials at the site.

9. All labour and construction tools, materials, plant, machinery, equipment, barricades, red lights, red flags, signage boards, scaffolding and items
(“Tools”) required shall be provided by the Contractor.

10. The Contractor shall not, without the prior approval, subcontract its obligations or any work to any party.

11. All unit rates & prices are firm & fixed for the duration of the contract and are not subject to any escalation whatsoever.

12. Contractor shall, at all times, keep its work areas in a neat, clean and safe condition. Upon completion of the Work and prior to final payment,
Contractor shall at its expense satisfactorily dispose of all rubbish, remove all plant, buildings, equipment and materials belonging to Contractor.

13. Creative Design may, at any time, without notice to the sureties if any, by written change notice unilaterally make any change in the work within the
general scope of this contract, including but not limited to changes:

a. In the drawings, designs or specifications;

b. In the method, manner, or sequence of Contractorwork;

c. Directing acceleration or deceleration in performance of the Work ; and

d. Modifying the Contract Schedule or the Contract Milestones.

e. Increase/Decrease Quantity of Iltems in WorkOrder

14. In case of any delay for completing the work as per the Completion Schedule for reasons exclusively attributable to vendor, vendor shall be liable to
pay liquidated damages and not by way of penalty for delay, the sums at the rate of 1% of the Total Contract Price per week of delay or part thereof
subject to a maximum of 10% of the Total Contract Price.

15. In case that you do not mobilize adequately, or do not commence the work, or do not progress satisfactorily, or do not maintain quality of work or
neglect or do not comply with instructions, or do not make payments to their workmen, do not comply and observe statutory laws of the place of work,
Creative Design reserves the rights to take all or any of the following remedial measure (not necessarily in the same order) by serving 15 days notice.a)
Reduce the Scope of Work.b) Retain at site all Contractor's plants & equipment and use them for carrying out the work at your risks and costs of
Contractor.c) Execute the balance work in full or part (including any rectification in work already executed by you) either of our own or through any other
agency at your risks and costs as well as recover all losses from you.d) Termination of Work Order. e) En-cash the Performance Bank Guarantee and
utilize them for completing the work.f) Hold Retention Money and use them for completing the work.g) Any other method out of above as felt
appropriately by Creative Design.

16. Creative Design may by written notice to Contractor, suspend at any time the performance of all or any portion of the Work to be performed under
the contract.

17. Jurisdiction of the Court The term of arbitration shall be subject to jurisdiction of courts at Raipur C .G.

for CREATIVE DESIGN,CG

Authorised Signatory
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Creative Design

301-302, 3" floor, National Corporate Park
GE. Road, Raipur (CG)-492001, PH4004762,

WO No: W02627/10050, Dt: 30-Sep-2026

Email: admin@createdesigncoin

Summary of BOQ

Sr.No Description Amount in Rs.
1 ELECTRICAL WORKS 109,179.97
Total 109,179.97
Disc@ 53% 5,767.34
Freight 9,000.00

Labour Chg.
Installation Chg. 32,000.00
Taxable Total 144,412.63
GST Total 25,994.27
Round off 0.10
Grand Total 170,407.00
Authorised Signatory
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